
~~ Jl.~ .... ~ 
CST FNVIRONMENTAL, INC 

Ianuary 6, 1997 

McDonnell Douglas Realty Company 
4060 Lakewood Blvd., 6th Floor 
Long Beach, CA 90808-1700 

Attn: Mr. Merle Pautsch 
Manager, Development Engineering 

RE: McDonnell Douglas Torrance Facility 
Demolition and Remediation for Phase 1 
Contract No. 96-060TO 

Subject: Proposal: Destruction of Two Water Wells 

Dear Merle, 

r. 1/n 

Contractor License #549566 
DOSH #177 

2100 East Via Burton Street 
Anaheim, CA 92806 

714/991-8300 FAX 714/991-8226 

We submit the following proposal for the above work as requested. 

Exclusions: Hazardous Wastes 

2 each 8" by 500' Deep Well Abandonment: 

Alt. # 1: 2 each 1 0" by 500' Deep Well Abandonment: $23,083.50 

Alt.# 2: 2 each 12" by 500' Deep Well Abandonment: $25,283.50 

Alt.# 3: 2 each 14" by 500' Deep Well Abandonment: $27,483.50 

If you should have any questions, please do not hesitate to contact me. 

Sincerely, 

Patrick Hussey 
Project Manager 

Attachment: Tait Environmental Management Proposal dated January 3, 1997 

Los Angeles • Houston • Las Vegas • Dallas • San Francisco • Boston 

pat.561 
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January 3, 1997 

Mr. Pat Hussey 
CST Environmental Incorporared 
2100 East Via Burton Street 
Anaheim, California 92806 

P.02/11 

I; 

SUBJECT: PROPOSAL TO ABANDON TWO (2) WA:TER WELLS .AT THE 
MCDONNELL DOUGLAS REALTY COMPANY HARBOR GATEWAY 
PARCEL LOCATED AT 1414 WEST 190TH STREET IN LOS ANGELES, 

CALIFORNIA 

Dear Mr. Hussey: 

Tait Environmental Management, Inc. (TEM), is pleased to present this proposal to abandon 

two (2) water wells at the McDonnell Douglas Realty Company (MDRC) Harbor Gateway 

parcel located at 1414 190th Street in Los Angeles, California. It is TEM's understanding that 

the wells were used to provide water for the sprinkler system in the event of a frre. 

OBJECTIVE 

The objective of the proposed scope of work is as follows: 

• Properly abandon the two (2), 8-inch, steel, water wells in accordance with the 

California Department of Water Resources, Water Well Standards, Bulletin 74-81 and 

Bulletin 74-90. 

SCOPE OF WORK 

The scope of work TEM has developed is described in the following tasks: 

Task 1. Health and Safety Plan 
~~ . 

Prior to the abandonment activities, TEM will prepare a health and safety plan (HSP) for the 

proposed scope of work. The HSP is designed to minimize exposure of TEM personnel and 

its subcontractors to potentially hazardous materials. The HSP describes the properties of 

contaminants that may be encoumered, personal protective equipment, working area 

monitoring, and contingencies in the event of an emergency. The HSP will be implemented in 

the field by the Site Safety Officer. 

1100 Town & Country Road • Suite 1200 • Orange, CA92888 • (714) SSQ-8200 • (714) 560..8211 FAX 

Other Locations: San Diego. CA • Concord. CA • Sacramento, CA • PhOeniX, A2 • Tucson. AZ 

Estlrbllabfld "" 
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MDRC Harbor Gateway Parcel 
Well Abandonment Proposal 

January 3, 1997 

Task2. Underground Clearance, Permitting and Agency Notification 

Underground Service Alert will be notified for tile demarcation of the on- and off-site 
underground utilities. Existing utilities will be "cleared" prior to the initiation of site 
excavation activities. In addition, all required applications/permits •vill be obtained from the 
Los Angeles County Department of Health Servi~s and/or Tt.egioD ., w·arer Quality Control 
Board (RWQCB) and all applicable regulatory ~~gencies as re:quired. 

Task 3. Well Abandonment 

The wells may be constructed of 8-,10-,12- or 14-inch steel to depths of approximately 500 

feet deep. It is TEM's understanding that CST will remove-each pump house from rhe 
wells. All above-ground structures including the pumps and concrete pad will be dismantled. 
broken-up and removed from the site by TEM. ' 

Bentonite grout will be inserted using tremie pi~ing and hig~ pres~ijre air will be used to force 
bentonite grout through the perforations to seal each well from 500 ·to 5() feet BGS. The 
remaining SO feet will be sealed with a standarq :cement ~)t a ~rhi'in~ 6f 2,500 psi. Upon 

completion of the well abandonment, the tremie pipes will oe rem5ved and the well casing will 
be cut-off below 4-feet BGS. The area around the abaridoned wells will be backfilled and 

compacted to match the surrounding area. 

Task 4. Letter Report 

Upon completion of the well abandonmem activities, TEM will prepare a lener repon which 
will summarize the work performed and the proCedures use4. The report will be submitted to 
MDRC in a draft format for review prior to ager:tcy submittal. 

TaskS. Project Management 
~ ' 
. ' 

~·' ~ .,, 
·~;. '\'' i '· '· ' 

TEM will. coordinate of each of the tasks listed·1 ~bove, clierlt'and AseriCy coinmunications, and 

overall project management. 

ESTIMATED BUDGET 

Work will be conducted on a lump-sum basis. Any out-of-scope work, approved by MDRC 
will be completed per our Schedule of Fees for work conducted in the 1997 calendar year. 
The bid estimate for the scope of work described is presented in Table 1. 

l _____________ 2 ____ t:,--~--
BOE-CS-0110446 
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MDRC Harbor Gateway Parcel 
Well AbandoDment Proposal 

January 3, 1997 

SCHEDULE 

Work may commence upon your written approval of this lump-sum bid. Field activities are 

anticipated to be completed in approximately three (3) days. A letter report will be submitted 

approximately three (3) to five (S) weeks after the completion of all field activities. 

CLOSURE 

TEM appreciates the opportunitY to be of service to MDRC. Should you have any questions 

regarding tllls proposal, please contact either of the undersi.~ atyour convenience. 

Very truly yours, 

TAIT ENY)RONMENTAL MANAGEMENT, INC . 
.4 ~/ I , 

'/ ' . -· I~ ~~AJ' ~I'. ;#:2..-'·' . 0 '~. L, "'~ /~v 'L- ... ~, .,.., ,__., r-
Marc A. McWilliams Ravi S. Limaye, P .. , R.E.A. 
Project Geologist Vice President 

Attachments: Table 1- Estimated Budget- Well Abandonment (8-inch wells) 
Table 2- Estimated Budget- WelJ Abandonment (10-inch wells) 
Table 3- Estimated Budget- W~ll Abandonment (12-inch w~lls) 
Table 4- Estimated Budget- Wi!ll Abandonr·'.ent C: ~-hil.ih wells) 

Fee Schedule 

cc: Mr. Merle Pautsch - MDRC 
Mr. S. Mario Stavale- MDRC 

Accepted By: 

CST Environmental, Inc. 

g:\nwc\proposallllldtcwcll.prp 

'·' 
Date 

3 

BOE-CS-011 0447 



• 

JAN-03-1997 10:43 TAIT & ASSOCIATESl 

TABLE I 
ESTIMATED BUDGET 

WELL ABANDONMENT (8-INCH WE:LLS) 
, ' r-.. .... ... 

MDR.C HARBOR. GATEWAY PAR.ci;L. 
LOS ANGELES,· CALIFO:RNIA 

P.05/11 

~~~~~~~~ ... ~.T~AS~<: .:::. ~:::,::~=·~,~~·;.:~~,~~.:.:=. :.,.::::.·_.::.::.(l::" ... ~~:d!~!•!;::~~:,/~i:~::/~':' ::~0:~. : .~~~~::.::::;~: •• ,: .. ,~,"~·.,:.; .. f .. ~:.~ .. • .• ~.? ... ~• .. '·.•:·.~.~.·: .. ~'· .. •~ .. ~.:; ... : .. ~'.•,.,.. .. ·,.· .. ;:,··,··.~·,e~'.·~.;.··.··.·.·.··.~~.',:mEQ,·;·~.·.:~ . .-: .• ,'.· .• : .•. ~.·:.: .•. •.:,·~ .•. •,:,~,• .•. i.·:0.:~:: 
:: .:.<:.:::~:.;_:::.::.~· :·.·.-: .. :· ::.;:·.:·:;:·:::::·: .. :·:::·':". ~c:-~ .. : ·>·~: :::::.:::·:··· :· .· ~~~: 

Task 1: Health and Safety Plan $200 
tr-----------------------------------------------------+-------

Task 2: Underground Clearance, Permitting and Agency Notification $310 
- DHS Permits 

Task 3: Well Abandonment (Based on 3 Days and includes Disposal) $16,575 
~------------------------------~--------------------+-------

Task 4: Letter Report $1,500 
~----------------------------------------------------+-------

Task 5: Project Management $400 

~~~~~~====--~------~~~~~==~~~'~·===~---~--~~~--~ ·. ·r£a:tAi:EsTIMATE1)58WGET • · ·· • ... · :·• :••• :. · .·. . . . . ... .. •:•:. · .... ·. . . . , :···i;$.;?:~$;, 

~~--------------~~===========-=-------------------~--~--

.·· ¥ :1::-. ~~\~ :: ~~ 

·.., ... 

~-----------------------------------------------------~-------
BOE-CS-0110448 
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Task 1: 

Task 2: 

TABLEl 
ESTIMATED BUDGET 

WELL ABANDONMENT (10-INCB WELLS) 

MDRC HARBOR GATEWAY PARCEL 
LOS ANGELES, CALIFORNIA 

Health and Safety Plan 

Underground Clearance. Pennitting and Agency Notification 
- DHS Pennits 

P.06/1.1 

$200 
--+----

$310 

11-----------------.... -----------+-------fl 
Task 3: Well Abandonment (Based on 3 Days and includes Disposal) $18,575 --
Task 4: Letter Repon $1,500 

1~---------------------------------------~~------
Task 5: Project Management $400 

~----------~----===----=------------------------------~--~--·:~OTAL;ESTJMAT;EU:~~E~::·· •.... : ............... :·,::•••·' t.:·.;:::·@~~:i: 

:• 

~-----------------------------~~--
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Task 1: 

Task 2: 

Task3: 

Task4: 

Task 5: 

TABLE3 
ESTIMATED BUDGET 

WELL ABANDONMENT (ll-INCH wELLs) 

MDRCHARBORGATEWAYPARCEL 
LOS ANGELES, CALIFORNIA 

..•. :;:·:··:.;;::.·~·.-:::j\'i~:j;'~i~~i~~:l~~~~?·:;i,;:;•:· 
. ": ·.:::: ... ::· ::· -~:·:· ..... ·::·:·.:.' ·: ·: ... ...... '. ·:: ·:·:·::~·::.' .... ·:·:·': :: :~::·::. :·: :~': ::· ... ' .. '. '' 

•'·'•'•'•''•'•'•'•'•'•'·'~'' '• . •' •,·: •,•.•,•.•,•,• •,•,•,•,•,•,•.····:·············· '•' :···· ... •'•: .. : :· ·:: '• ,· .. 

Health and Safety Plan 

Underground Clearance, Permitting and Agency Notification 
- DHS Permits 

Well Abandonment (Based on 3 Days and includes Disposal) 

Lener Report 

Project Management 

P.07/11 

$200 

$310 

$20,575 

$1,500 

$400 
. •'••'••'•'•''•'•'••''•'•'•'•''•'' 

:·~~?!$;.; 

~------------------~~---
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TABLE4 
ESTIMATED BUDGET 

WELL ABANDONMENT (14-INCH WELLS) 

MDRC HARBOR GATEWAY PARCEL 
LOS ANGELES, CALIFORNIA 

. '• ......... ,,.,•,,•,·: ........... . . .... •.•.•:•.•,• ... •.·,·,··:0.··· •' .·:-.:::···. 
. .:~: ::· :;: :·::· .. :: 

P.08/11 

Task 1: Health and Safety Plan $200 
n------------------;.,., ___ , ___ , "-'"----+---------1 

Task 2: Underground Clearance. Permitting and Agency Notification $310 
- DHS Permits 

Task 3: Well Abandonment (Based on 3 Days and includes Disposal) $22,575 

Task4: Letter Repon $1,500 

Task 5: Project Management $400 

-~ , . 

"'----------·-,,·-7AI~-
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TAITE 'IRONMENTAL MANAGEMENT" 
1997 SCHEDULE OF FEES 

P.09/11 
,... 
:, .... 

Hourly Rate 

Principal . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $118.. 00 
Senior Project Manager ............................. ; ................ · ...................................... $98.00 

Senior Engineer/Geologist• .......................... , .......................... ··.· .... ; .... · .................. $95.00 

Project Manager ....................................................... : .................................... $85.00 

Project Engineer/Geologist* .............................................................................. $78.00 

Staff Engineer/Geologist* ................................................................................. $67.00 

Construction Supervisor ................................................................................... $65.00 

Industrial Hygienist ................................ · ........................................................ $75.00 

Senior Technician/Maintenance ...................................... ; ......... ;.·.· ... ,., .................. $50.00 

Consuuction Foreman ............................... ~ .. : .................................................. $45.00 

Technician/Maintenance ............................... .-................................................... $45.00 

I..aborer ....................................................................................................... $30.00 

Drafter ........................................................................................................ $40.00 

Technical Editor ............................................................................................ $50.00 
Technical Secretary .................................... ·'· ............. , .................................... $35.00 
Administrative ......................................................... , .. ,. ...... , .............................. $30.00 

Computer (CADD and Modeling) ....................................................................... $30.00 

Word Processing ............................................................................................ $35.00 

* Includes hydrogeologists, hydrologists, geophysicists, environmental scientists, and 

computer specialists. 
' ' ~ " .'• 

The above labor rates are based on an eight-hour day. Time in excess of eight hours and Saturday 

work will be charged at 1.5 times the rate for hourly personnel. Sunday and holiday work will be 

charged at 2 times the rate. 

Site work requiring Level C protection will have a.l5% surcharge, Level B 50% and Level A 

100%. 

CONTRACTOR-OWNED EQUIP:MENT 

Bobcat with backhoe attachment ................................................................... $165.00/day 

Hy Ram attachmenr ..................................... .' ............................................ $100.00/day 

Dump truck ............................................ ·~.: ............................................ $120.00/day 

175 CFM Compressor with two 90-lb breakers ................................................. $120.00/day 

100 CFM Compressor with 90-lb breaker ......................................................... $95.00/day 

OVA Meter ........................................................................................... $100.00/day 

Concrete Saw ........................................................................................... $45.00/day 

Compactor .............................................................................................. $45.00/day 

Helium Leak Detector ................................................................................ $300.00/test 

Panametrics System 250 Hygrometer .............................. ,, ....... , ..................... $200.00/day 

Tank Devaporization ................................................. ''""· ..... ··' ..................... $200.00/tank 

Materials .............................................................................................. Cost + 15% 

Rentals ................................................................................................ Cost + 15% 

Subconttactors ....................................................................................... Cost + 15% 

Mileage ................................................. ,.., ................................................ $0.35/mile 

Travel/Subsistence .................................................................................. Cost + 15% 

Terms .................................................................................................... 30 days net 

BOE-CS-0110452 
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CONDmONS OF SERVICE 

Site Conditions 

1. Information provided by the Los Angeles County Hydrologic Records Department 

reported depth to groundwater at 101.1 feet below ground surface in well No. 794C, 

located on the site, on April 24, 1996. 

Client-Furnished Services 

P.10/11 

1. The client will provide available information regarding the. Jocat.ions and dimensions of 

underground piping, utilities and other available site reports and information upon 

request. 

2. The client will provide timely access to the site. 

3. The client will provide access ro water. Iris TEMs understanding thar there is no 

electrical power available. 

4. The client will provide for the demolition of each pump house. 

Basis for Estimated Cost and Schedule 

1. Restrictions on the hours when drilling can be conducted willnot impact work 

progress. 

2. The lump sum for pump and concrete removal, disposal, well abandonment activities 

is based on three (3) 8-hour days. 

3. No hazardous concentrations of petroleum products should be encountered during the 

tield,program that require immediate remedial activities. 

4. Drilling services may be provided by West Hazmat Drillin~ Corporation of Anaheim, 

California under direct contract to TEM. 

5. All waste material generated during wt.U abandonm !at ac' . (ti"":: wU be properly 

disposed of by TEM. 

6. The well abandonment permits will be obtained from the Los Angeles County 

Department of Health Services and/or Regional Water Quality Control Board 

(RWQCB) and all applicable regulatory agencies as required. 

\'; 

BOE-CS-0110453 
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:MDRC Harbor Gateway Parcel 
Conditions of Service 

General 

P.11/11 

January 3, 199'7 

1. TEM has reviewed the project site and has verified all exisnng site conditions. 

2. Changes in the conditions which may impact the scope of work and/or modify the 

estimated budget and schedule will be discussed with the clienr- and agreed upon before 
changes in scope, bu·iget, and/or schedule are made. 

2 

TOTAL P.11 
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